

Colorado Department of
 Transportation Project Bid Lettings
 Advertised Projects

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	3/7/2024	4/4/2024	1	24610	STM 021A-008	El Paso	THE CONSTRUCTION OF A NEW DIVERGING DIAMOND INTERCHANGE	US 24/SH 21 & AIRPORT RD DDI	Scott Schnake	7195275807	Greater than \$20,000,000	DESIGN-BID-BUILD	8
3	3/7/2024	4/11/2024	1	25499	MTCE R300-277	Garfield	SIGN REPLACEMENT AS NEEDED	MTCE R3 FY24/25 Region Wide Sign	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	2/21/2024	3/29/2024	1	25986	NHPP 0253-300	Weld	RECONSTRUCTION & ADDED MANAGED LANES	I-25: SH 66 to SH 56, Segment 5 CP1	JAMES ZUFALL	3035465660	Greater than \$20,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
5	3/7/2024	4/11/2024	2	21919	NHPP 1602-165	Archuleta	PAVEMENT RECONSTRUCTION	US 160 PAGOSA RECONSTRUCT	KEITH MAGOWAN	7195876507	Greater than \$20,000,000	DESIGN-BID-BUILD	4.5

Colorado Department of Transportation
Project Bid Lettings Projects to be
Advertised in the next 180 Days

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	4/4/2024		4	24417	FSA 070A-039	Jefferson	RESURFACE, GUARDRAIL, SIGNING/STRIPING, INSTALLATION OF ATM/VSL DEVICES	I-70 RESURF & EB I-70 ATM 252 to 262	Taron Ruzanski	9703502233	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD
1	4/15/2024		0	25825	NHPP 0062-039	Adams	LONG LEAD ITEMS PURCHASE	VASQUEZ BLVD - I270 TO 64TH - PACKAGE 0	MATTHEW FINK	7204976919	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	4/18/2024		0	22601	NHPP 007A-027	Adams	RESURFACING SH7 FROM I-25 TO US85	SH7 REGION 1 RESURFACING	ADAM SALAZAR	3033986773	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	4/18/2024		0	23369	NHPP 085A-020	Adams	REMOVAL OF ASPHALT MAT AND PLACEMENT OF ASPHALT	US85-I-76 TO 124TH AVENUE OVERLAY	ADAM SALAZAR	3033986773	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	4/18/2024		0	25071	267 0703-511	Jefferson	PARKING LOT IMPROVEMENTS, EV CHARGING STATIONS	EL RANCHO WEST PARKING LOT	Matthew Smith	7204976964	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
1	4/19/2024		0	24921	FSA 2873-222	Adams	RAISED MEDIANS AND IMPROVEMENTS TO SIGNING AND STRIPING.	N FEDERAL BLVD MEDIANS: 92ND TO 105TH	Shema Tagir	7204976934	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	4/26/2024		0	26359	NHPP R100-419	Adams	DAHLIA BRIDGE HIT EMERGENCY REPAIR	I-76 DAHLIA BRIDGE HIT EMERGENCY REPAIR	Adam Parks	3033986732	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/2/2024		0	26275	MTCE R100-416	Arapahoe	REPLACEMENT OF PAVEMENT MARKINGS	REGION 1 FY 25/26 PAVEMENT MARKINGS.	SHANE CHEVALIER	3033657337	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/9/2024		0	25561	BR 0761-248	Logan	BRIDGE PREVENTATIVE MAINTENANCE EXPANSION DEVICE REPLACEMENTS	I76 & I225 EXPANSION DEVICE REPLACEMENTS	BONI MONTANOORTIZ	3033986754	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/30/2024		0	23021	FSA 053A-002	Adams	REPLACEMENT OF SIGNALS AND SAFETY IMPROVEMENTS FOR INTERSECTION	BROADWAY SIGNAL REPLACEMENT	Shema Tagir	7204976934	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	5/30/2024		0	25140	NHPP 0252-510	Douglas	SAFETY IMPROVEMENT WITHIN CDOT ROW	NB I25 CHAIN DOWN STATION	JACK THORPE	3039563734	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/30/2024		0	25176	NHPP 0703-516	Clear Creek	ADD A WESTBOUND LANE FROM BEAVER BROOK TO VET TUNNELS, REPLACE BRIDGES	I-70 FLOYD HILL PACKAGE 3 ROW & Access	Tyler Brady	7204976902	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	5/30/2024		0	26067	NHPP 2706-048	Adams	I-270 PHASE 2 BRIDGE PREVENTATIVE MAINTENANCE	I-270 Phase 2 Bridge Maintenance	CHRISTOPHER CAMERON	3033657213	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/27/2024		0	22951	SHE 0881-032	Denver	SIGNAL IMPROVEMENTS	FEDERAL HSIP SIGNAL IMPROVEMENTS	Adam Spiker	3037579940	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	7/11/2024		0	25250	FSA 007A-037	Boulder	SHOULDER WIDENING WITH GUARDRAIL REPLACEMENT AND CULVERT EXTENSION	SH 7D BICYCLE SHOULDER WIDENING PROJECT	Marc Rundle	3033986716	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	7/25/2024		0	24548	267 0253-288	Broomfield	INSTALLATION OF PEDESTRIAN BRIDGE, TWO BUS SLIP RAMPS, AND PNR LOT	I25 & SH7 INTERIM TRANSIT IMPROVEMENTS	Thanh Ly	3033986725	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	9/4/2024		0	25177	NHPP 0703-517	Clear Creek	ADD A WESTBOUND LANE FROM BEAVER BROOK TO VET TUNNELS, REPLACE BRIDGES	I-70 FLOYD HILL PACKAGE 4 CENT SECTION	Tyler Brady	7204976902	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
2	4/18/2024		0	25832	FSA 0851-012	El Paso	INSTALLATION OF A CONTINUOUS T-INTERSECTION WITH RAISED MEDIAN	US 85A & CARSON BLVD INTERSEC IMPROV	Benjamin Koeppen	7195465405	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/14/2024		0	26237	FBR 025A-060	Pueblo	BRIDGE REPLACEMENT	I25 AT US50B RECONSTRUCTION BE	Timothy Thomas	7195465403	No Construction Budget Entered	DESIGN-BID-BUILD	TBD

Colorado Department of Transportation
Project Bid Lettings Projects to be
Advertised in the next 180 Days

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	5/30/2024		0	23535	BR 025A-049	Pueblo	BRIDGE REPLACEMENT	I-25 AT US50B RECONSTRUCTION	Timothy Thomas	7195465403	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/30/2024		0	25977	FSA 0451-012	Pueblo	RE-STRIPING	CO45 Safety Improve MP 0-6	Adam Tapia	7492882619	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	5/30/2024		0	26244	MTCE R200-292	El Paso	REMOVAL AND REPLACEMENT OF PAVEMENT MARKINGS THROUGHOUT THE REGION	R2 FY25 PAVEMENT MARKING PROJECT	Benjamin Koeppen	7195465405	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/13/2024		0	25921	BR 0505-054	Bent	BRIDGE DECK, RESURFACING AND REPAIR BEARING DEVICES	050B LAS ANIMAS STR. L-24-A/L-24-D	JAMES SAWAYA	7192273259	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	6/27/2024		0	26270	MTCE R200-293	El Paso	SIGNING UPDATES AND PANEL REPLACEMENTS	R2 FY25 SIGNING PROJECT	JAMES BIREN	7195465404	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
2	9/19/2024		0	25538	STR 0711-023	Crowley	PASSING LANE	SH71 ORDWAY PASSING LANE MP17 TO MP26	Jordan Garcia	7195465755	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	4/4/2024		0	23583	NHPP 070A -037	Mesa	RESURFACING AND CAPACITY IMPROVEMENTS	I-70B Grand Junction South of Rood RAISE	Matthew Casey	9706836361	Greater than \$20,000,000	DESIGN-BID-BUILD	3
3	4/1/2024		0	26328	MTCE R300-283	Summit	CRACK SEAL	MTCE FY25 R3 I70 CRACK SEAL MP190-203	VELNA MCEWEN	3035125504	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	4/4/2024		0	24598	C 133A-054	Gunnison	ROCKFALL MITIGATION	SH133 Rockfall Mitigation MP21 to MP31.5	Brenan Sellers	9706836200	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
3	5/2/2024		0	26343	MTCE R300-286	Moffat	STENCIL MAINTENANCE	R3 FY25 REGION WIDE STENCIL	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	5/2/2024		0	26355	MTCE R300-287	Summit	PAVEMENT MARKING STRIPING MAINTENANCE	R3 FY 25 REGION EPOXY STRIPING	Andres Micolta	9706837539	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	5/16/2024		0	26091	MTCE 0701-258	Mesa	INSTALL CENTERLINE TAPE	MTCE R3 FY 24 I-70 Centerline Tape	WILLIAM CRAWFORD	9706837532	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	8/22/2024		0	25236	STR 065A-026	Delta	RESURFACING, GUARDRAIL REPLACEMENT, PAVEMENT MARKING, TRAFFIC CONTROL	SH65 Orchard City S MP 0-6.5 Rural Rd	Hannah Kadel	9706836225	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	9/19/2024		0	22992	STR 092A-029	Delta	RESURFACING, SHOULDER WIDENING, ACCESS CONTROL, AUX LANES, HYD/IRR DES	SH92 Rogers Mesa Reconstruct Phase 1	Brenan Sellers	9706836200	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
4	4/4/2024		0	25037	IM 0762-060	Logan	CORIDOR IMPROVEMENTS AND PRESERVATION	I-76 Corridor Improvements	Thomas Alva	9705803734	Greater than \$20,000,000	DESIGN-BID-BUILD	TBD
4	4/4/2024		0	25641	BR 144A-004	Morgan	BRIDGE REHAB	CO 144A: Structure C-21-D, MP 24.276	Michael Schleicher	9706461712	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
4	5/8/2024		0	24061	FSA 052A-053	Weld	INTERSECTION SIGNALIZATION	SH 52 and WCR 41 Signalization	Binbin Zhang	9708884486	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	5/16/2024		0	24243	BR 0061-093	Phillips	TIMBER BRIDGE REPLACEMENT	US385 Bridge Replacement B-27-E (Non-BE)	CRAIG SCHUMACHER	9705204905	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD

Colorado Department of Transportation
Project Bid Lettings Projects to be
Advertised in the next 180 Days

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
4	6/20/2024		0	25959	STA 119A-077	Boulder	GRADE SEPARATED INTERCHANGE	CO 119 Corridor Improvements CP1	Adnana Murtic	3035465657	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
4	7/11/2024		0	19164	NH 0853-089	Weld	RESURFACING OF EXISTING PAVEMENT, NO ADDED CAPACITY	US 34/85 Interchg Reconstr Study&Phases	Louis Maillet	9704203548	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	7/11/2024		0	25613	C 014A-004	Larimer	NEW SIGNAL	CO 14 & LCR 5 Signal	Katelyn Triggs	9703502160	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	7/11/2024		0	26259	STA 2873-229	Larimer	HMA RESURFACE TEDS PLACE EAST	US287 Resurface Teds Place East	Scott Kemper	9702908326	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	9/17/2024		0	25987	NHPP 0253-301	Weld	RECONSTRUCTION & ADDED MANAGED LANES	I-25: SH 66 to SH 56, Segment 5 CP2	Mitchell Bekhit	7208223279	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
4	9/19/2024		0	25942	STM 063A-017	Washington	RESURFACING	CO 63 Akron North and South	Matthew Hedlund	9704662690	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
4	9/19/2024		0	26311	STM 059A-039	Kit Carson	4 INCH HMA OVERLAY	CO59 Kit Carson North PT. 1	JAMES MILLER	3033657261	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	3/28/2024		0	22834	NHPP 1603-036	Costilla	WILDLIFE UNDERPASS	US160 Ft Garland East Safety Mitigation	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
5	4/1/2024		0	25918	ER 0171-112	Conejos	REPAIR/REPLACE DAMAGED CULVERTS	SH 17 MP 0.3, 3.0 EMERGENCY CULVERTS	KEITH MAGOWAN	7195876507	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
ST	5/16/2024		0	22529	FBR 0061-092	Phillips	TIMBER BRIDGE REPLACEMENT	US6 and US385 Bridge Replacements (BE)	CRAIG SCHUMACHER	9705204905	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
ST	7/25/2024		0	25982	ITS SW03-250	Boulder	ITS FIBER INSTALLATION ON SH 66 (I-25 TO US 36)	ITS FIBER INSTALLATION SH66 (I25-US36)	Jill Scott	3035120385	No Construction Budget Entered	DESIGN-BID-BUILD	TBD

**Colorado Department of
Transportation Project Bid Lettings
Local Agency Projects**

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
1	4/1/2024		0	24359	C M815-008	Douglas	CONSTRUCT 10' SHARED USE PATH	C470 TRL CONN RTD/PARK MEADOWS LRT-SMS	RONNIE ROYBAL	7205091241	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	4/12/2024		0	24925	STU M320-144	Denver	CONSTRUCT 2 LEFT TURN LANES ON NB BROADWAY TO NEW SB I-25 ON RAMP	BROADWAY STATION&I25 SAFETY-CMGC PKG 2	Gerardo Hidalgo	3035125986	Greater than \$20,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	4/30/2024		0	25160	ARPA M515-010	Clear Creek	CONSTRUCTION OF A 5 FOOT WIDE 4 INCH DEEP CONCRETE SIDEWALK 3600FT	GEORGETOWN GATEWAY-ARGENTINE ST NORTH	CYNTHIA NEELY	7202017161		DESIGN-BID-BUILD	TBD
1	5/9/2024		0	25410	ARPA 0852-126	Denver	CONSTRUCTION OF A NEW BIKE/PED BRIDGE OVER SANTA FE AT JEWELL AVE	JEWELL/EVANS BIKE & PED BRIDGE PKG 1	Addisalem Yesgat	3035125410	No Construction Budget Entered	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	TBD
1	5/22/2024		0	24451	STU M320-137	Denver	CORRIDOR IMPROVEMENTS	EVANS AVENUE VISION ZERO SAFETY - SMS O	Eric Loya	3037579029	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	22904	SHO M810-014	Arapahoe	REBUILD SIGNAL, IMPROVE PEDESTRAIN FACILITIES.	SH75-BOWLES & MINERAL INTERSECTION IMP	AARON HEUMANN	3037953867	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24285	STU M193-019	Arapahoe	INSTALL HAWK SIGNAL AND BIKE LANE	ARAPAHOE CLARKSON TRAFFIC SIG BIKE - SMS	AZEB SEIFU	3037579030	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24364	C M810-019	Arapahoe	PED / BIKE SAFETY IMP	MINERAL ST E MOBILITY SHED IMP - SMS	AARON HEUMANN	3037953867	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24691	SHO C100-053	Arapahoe	BUILD ROUNDABOUT DESIGNED TO SUPPORT CURRENT TRAFFIC VOLUME	Tempe St Roundabout Curve Re-alignment	Griselda Araujo Castorena	3037579941	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24693	SHO M055-058	Arapahoe	REBUILD ALL TRAFFIC SIGNALS, CONSTRUCT AUXILIARY LANES, AND WILL	11th Ave and Havana St Intersection Imp	Griselda Araujo Castorena	3037579941	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24696	SHO M286-050	Adams	BUILD A TRAFFIC SIGNAL AT INTERSECTION	120th at Northaven Circle Improvements	Griselda Araujo Castorena	3037579941	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	5/31/2024		0	24879	SHO M245-020	Adams	REPLACE APPROX. 40 TRAFFIC SIGNAL HEADS & 160 BKPLTS IN COMMERCE CITY	COMMERCE CITY: SIGNAL HEAD & BKPLT REPLC	Macy Jones	3033986801	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/1/2024		0	24800	STU P6C0-036	Denver	TRAFFIC CALMING, TRAIL & BIKEWAY ENHANCEMENTS & CROSSINGS	WESTWOOD-ATHMAR PARK TRANSP MGMT PROG- D	BRETT BONCORE	7208653214	Between \$1.00 and \$1,000,000.00	DESIGN-BID-BUILD	TBD
1	6/3/2024		0	23662	TAP M040-036	Jefferson	8 FOOT SIDEPATH FOR PEDESTIANS	ALKIRE ST. SIDEPATH-78TH AVE TO 80TH AVE	JACQUELINE RHOADES	7208987774	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/3/2024		0	24360	STU C100-049	Arapahoe	CLOSE THE LEFT TURN, RAISED MEDIAN BARRIER, EXPANSION THE LEFT TURN	Arapahoe Road at Olathe St INT IMP-SMS	Ahmed Al Tajer	3033657248	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
1	6/3/2024		0	24424	C M320-136	Denver	PEDESTRIAN IMPROVEMENTS INCLUDING UPGRADING ADA RAMPS, CURB EXTENSIONS	E.COLFAX PEDESTRIAN SAFETY & IMPS-SMS- D	DEBORAH TURNER	7209134512	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
2	3/31/2024		0	24597	SHO M240-201	El Paso	ROADWAY SAFETY IMPROVEMENTS	LAKE AVE & SOUTHGATE R IMPROVEMENT	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD

Colorado Department of
 Transportation Project Bid Lettings
 Local Agency Projects

Reg	AD Date	Letting Date	Call Order	Proj Def	Project ID	County	Description of work	Project Location	Project Manager	PM Phone	Budget	Contract Type	DBE Goal %
2	3/31/2024		0	25956	MTF M068-001	Baca	SIDEWALK	PRITCHETT SIDEWALK DESIGN	Matthew Pettit	7195465426	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	4/1/2024		0	25358	RMS M535-010	Garfield	CONSTRUCTION OF BIKE AND PED IMPROVEMENTS	Glenwood 6th Street Safety Impv RMS	RYAN GORDON	9703846413	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
3	4/1/2024		0	25370	MTF C180-016	Delta	SOFT PEDESTRIAN TRAIL AND PED. BRIDGE	Delta County - North Fork Miners Trail	WENDELL KOONTZ	9702004251	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	1.6
3	4/30/2024		0	25375	ARPA M345-004	Eagle	CONSTRUCTION OF MULTI-USE TRAIL - 10' WIDE	Eagle Valley Eco Trails	KEVIN SHARKEY	9703283523	Between \$5,000,000 and \$20,000,000	DESIGN-BID-BUILD	TBD
3	5/1/2024		0	23652	SHO M555-034	Mesa	REPLACE SIGNALIZED INTERSECTION WITH ROUNDABOUT	Grand Junction Horizon & G Rd Roundabout	Michael Curtis	9706836277	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	5/5/2024		0	25368	MTF M251-034	Routt	PEDESTRIAN TRAIL ALONGSIDE US40 - MM130	Steamboat Springs West Trail Connection	DANNY PAUL	9708718210	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
3	5/10/2024		0	23616	TAP M021-001	Mesa	SIDEWALK IMPROVEMENTS	Palisade US 6 TAP Sidewalk Improvements	JANET HAWKINSON	9702960468	No Construction Budget Entered	DESIGN-BID-BUILD	TBD
3	6/14/2024		0	25361	ARPA C080-041	Mesa	CONSTRUCTION OF BIKE AND PED FACILITIES	Mesa County Orchard Ave Safety ARPA	ERIK BORSCHER	9702557190	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	TBD
4	4/1/2024		0	25868	SHO M455-152	Larimer	RECONSTRUCTION OF THE RETAINING WALL @ US 287 & TRILBY RD INTERSECTION	US 287 and Trilby Road Intersection CP1	TRACY DYER	9702220855	Between \$1,000,000 and \$5,000,000	CONSTRUCTION MANAGEMENT AT RISK OR GC (CM@RISK)/(CM/GC)	10
4	5/7/2024		0	24274	267 M400-011	Boulder	BIKE/PEDESTRIAN IMPROVEMENTS	County Line Road (Telleen To Evans)	WENDI PALMER	3039262875	Between \$1,000,000 and \$5,000,000	DESIGN-BID-BUILD	6